



Bennett Excavation Inc.
PO BOX 1520
CRESTLINE, CA 92325 US
+19093382609
bennettexcavation@gmail.com
<http://BennettExcavation.com>

ADDRESS

Patricia Rabin
23821 Inspiration
Crestline, CA 92325

SHIP TO

Patricia Rabin
2065 Penmar Ave
Los Angeles, CA 90291

Estimate 2669**DATE 08/28/2026****EXPIRATION DATE 09/28/2026****TRACKING NO.**

Sewer Connection

DATE	ACTIVITY	QTY	RATE	AMOUNT
	Existing Cesspool must be abandoned			
	Septic Pumping Septic Pumping of existing Cesspool and Waste Disposal	1	0.00	0.00
	Services Backfill existing Cesspool and abandon.	1	0.00	0.00
	price:Price Includes Price includes all equipment, material and labor	1	1,875.00	1,875.00
	Services Sawcut street asphalt, excavate trench for new sewer pipe, install shoring	1	0.00	0.00
	Services Remove and haul away cut asphalt to approved dump site	1	0.00	0.00
	Services Set new main sewer pipe, connect to house, connect to main sewer line in street.	1	0.00	0.00
	Services Backfill and compact trench.	1	0.00	0.00
	Services Asphalt trench cut using 1/2 inch PG 64/10 state mix material	1	0.00	0.00
	price:Price Includes Price includes trucking, all equipment, materials and labor.	1	14,700.00	14,700.00

DATE	ACTIVITY	QTY	RATE	AMOUNT
	Other ****Bennett Excavation is NOT RESPONSIBLE for any/all fees associated with Crestline Sanitation District hookups, billing, assessments, etc.****	1	0.00	0.00
	Owner responsible:Owner Responsible Owner responsible for all permits, fees and inspections with Crestline Sanitation District and /or San Bernardino County.	1	0.00	0.00
	Landscape Not responsible for restoration of any kind of landscape that may be damaged or disturbed	1	0.00	0.00
	Rock Clause **ROCK CLAUSE In the event equipment on site can not remove rock/material, a breaker hoe will be used at an hourly rate of \$175.00 an hour and a delivery charge of \$300.00	1	0.00	0.00
	Import/Export:Import/Export of Materials Import/Export of Materials NOT INCLUDED (exception of item/s listed above). Import or Export of soil, rock or other materials is not included unless specifically stated in the estimate. Additional hauling, disposal, or material import required due to unforeseen conditions will be handled through a change order.	1	0.00	0.00
	Erosion Not responsible for erosion control	1	0.00	0.00
	utility lines:Utilities Bennett Excavation will contact DigAlert for Public Utility marking, then assumes all known utilities have been properly located and marked prior to start of work. Not responsible for any unmarked underground utility lines, such as propane, water, telephone, cable, fiber, sewer, gas, and or electric, public or private, as well as sprinklers or any kind of irrigation lines. or abandoned lines	1	0.00	0.00
	Disclaimer:Fencing If we need to remove any type of fencing to gain access to the work area, Bennett Excavation is NOT responsible for any reinstall/repair/replacement.	1	0.00	0.00
	Disclaimer:Arbitration Any disputes or claims arising out of or in connection with this agreement/estimate/contract shall be resolved through binding arbitration in accordance with the prevailing arbitration rules. The arbitration shall be conducted in San Bernardino County, CA and administered by a mutually agreed-upon arbitration service or arbitrator(s).	1	0.00	0.00

DATE	ACTIVITY	QTY	RATE	AMOUNT
	Change Orders ANY work outside the scope of this estimate must be approved through a written signed/approved change order before additional/changed work proceeds.	1	0.00	0.00
	Disclaimer:Cancellation Policy Once estimate is signed, returned to us and a job date is issued; if customer cancels job, a ten percent cancellation fee will be assessed.	1	0.00	0.00
	Job to be paid Job to be paid in full upon completion of the herein named work.	1	0.00	0.00
	Terms and Conditions By Signing and Returning (via email, in person, etc.) OR Electronically Accepting this estimate, YOU AGREE to the Scope of work, pricing, terms and conditions herein and authorize us to schedule and begin the job.	1	0.00	0.00

Thank you for your consideration, please feel free to call with any questions or concerns.

TOTAL	\$16,575.00
-------	-------------

Accepted By

Accepted Date